CITY OF NEWPORT
GOODS AND SERVICES CONTRACT

Special Inspections for
NE 71st St Pump Station Improvements and 1.0 MG Storage Tank

BASED UPON the Contractor’s proposal submitted for Special Inspection and
Materials Testing Services for the NE 715t St Pump Station Improvements and 1.0 MG
Storage Tank project, City of Newport (City) and Northwest Testing, Inc. (Contractor)
hereby enter into a contract for services in accordance with the specifications and quote
provided.

All terms of the following exhibits are hereby incorporated by reference into this
Contract, and Contractor agrees to comply with each:

(1) Exhibit A — Contractor Proposal for “Special Inspection and Materials
Testing Services, City of Newport, NE 71st St Pump Station
Improvements and 1.0 MG Storage Tank”, dated 6/10/15

(2) Exhibit B — Oregon Public Contracting Requirements for Goods and
Service Contracts

1. Term. The term of this Contract shall extend from its execution to project
completion, unless extended for additional periods of time upon written mutual
agreement of both parties. Notwithstanding this Term, City reserves the right to
terminate this Contract as outlined in this Agreement.

2. Scope of Work. Contractor shall provide all materials, labor, equipment, and all
other services and facilities necessary for the services specified in the attached
Exhibit A (Project).

3. Compensation.

3.1  Basis of Payment. Contractor shall complete Project as defined above
and in the attached exhibits for the prices in Exhibit A, with an estimated total fee
of $11,342.80.

3.2  Invoices. Payments shall be based upon Contractor's invoices submitted
to City, detailing the previous month’s fees and costs.

a. City will review Contractor’s invoice and within ten (10) days of
receipt notify Contractor in writing if there is a disagreement or dispute with the
invoice or Project. If there are no such disputes, City shall pay the invoice
amount in full within thirty (30) days of invoice date, subject to a five percent (5%)
retainage to be paid only after full performance and acceptance by City.
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b. If City fails to make any payment due Contractor for services and
expenses within thirty (30) days of the date on Contractor’s invoice therefore, late
fees will be added to amounts due Contractor at the rate of 1.0 percent (1 %) per
month from original invoice date. Invoices in dispute are not subject to such late
fees until such time as they are no longer in dispute.

4, Permits. City will be responsible for obtaining all permits, approvals and
authorizations necessary for Contractor’s performance.

5. Termination for Convenience.

This Contract may be terminated by mutual consent of the parties upon written
notice. In addition, City may terminate all or part of this Contract upon
determining that termination is in the best interest of City by giving seven (7)
days’ prior written notice of intent to terminate, without waiving any claims or
remedies it may have against Contractor. Upon termination under this
paragraph, Contractor shall be entitled to payment in accordance with the terms
of this Contract for Contract work completed and accepted before termination
less previous amounts paid and any claim(s) City has against Contractor.
Pursuant to this paragraph, Contractor shall submit an itemized invoice for all
unreimbursed Contract work completed before termination and all Contract
closeout costs actually incurred by Contractor. City shall not be liable for any
costs invoiced later than thirty (30) days after termination unless Contractor can
show good cause beyond its control for the delay.

6. Termination for Cause. City may terminate this Contract effective upon delivery
of written notice to Contractor, or at such later date as may be established by
City, under any of the following conditions:

6.1 If City funding is not obtained and continued at levels sufficient to allow for
purchases of the indicated quantity of services. The Contract may be modified to
accommodate a reduction in funds.

6.2  If federal or state regulations or guidelines are modified, changed, or
interpreted in such a way that the services are no longer allowable or appropriate
for purchase under this Contract or are no longer eligible for the funding
proposed for payments authorized by this Contract.

6.3  Ifany license or certificate required by law or regulation to be held by
Contractor to provide the services required by this Contract is for any reason
denied, revoked, or not renewed.

7. Termination for Default. Either City or Contractor may terminate this Contract in
the event of a breach of the Contract by the other. Prior to such termination, the
party seeking termination shall give to the other party written notice of the breach
and intent to terminate. If the party committing the breach has not entirely cured

GOODS & SERVICES CONTRACT Page 2 of 9



the breach within fifteen (15) days of the date of the notice, then the party giving
the notice may terminate the Contract at any time thereafter by giving a written
notice of termination.

If Contractor fails to perform in the manner called for in this Contract or if
Contractor fails to comply with any other provisions of the Contract, City may
terminate this Contract for default. Termination shall be effected by serving a
notice of termination on Contractor setting forth the manner in which Contractor
is in default. Contractor shall be paid the Contract price only for equipment
installed and services performed in accordance with the manner of performance
as set forth in this Contract.

8. Remedies. In the event of breach of this Contract, the parties shall have the
following remedies:

8.1 If terminated under paragraph 7 by City due to a breach by Contractor,
City may complete the work either itself, by agreement with another contractor, or
by a combination thereof. If the cost of completing the work exceeds the
remaining unpaid balance of the total compensation provided under this
Contract, then Contractor shall pay to City the amount of the reasonable excess.

8.2  In addition to the above remedies for a breach by Contractor, City also
shall be entitled to any other equitable and legal remedies that are available.

8.3  If City breaches this Contract, Contractor's remedy shall be limited to
termination of the Contract and receipt of Contract payments to which Contractor
is entitled.

8.4  City shall not be liable for any indirect, incidental, consequential, or special
damages under the Contract or any damages arising solely from terminating the
Contract in accordance with its terms.

8.5  Upon receiving a notice of termination, and except as otherwise directed
in writing by City, Contractor shall inmediately cease all activities related to the
services and work under this Contract.

9. Standard of Care. Contractor warrants that the work to be performed pursuant to
this Contract shall be done in a good and workmanlike manner and will conform
to the highest standards prevalent in the industry or business most closely p 4
involved in providing the equipment and services City is purchasing.

10. Reports. The Contractor shall provide City with reports as detailed in
Contractor’s proposal, at a minimum of once per month, outlining the Project
progress, issues of concern and budget status.

11.  Change Orders. Contractor and City reserve the right to order changes to the
equipment and services to be provided herein. Contractor and City shall
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12.

13.

14.

15.

16.

17.

determine a fair and equitable cost and, if required, additional time for such
changes. All such changes shall be ordered and agreed to in writing by both
parties.

Confidentiality. Contractor shall maintain the confidentiality, both external and
internal, of any confidential information to which it is exposed by reason of this
Contract. Contractor warrants that its employees assigned to this Contract shall
maintain necessary confidentiality.

Security and Substance Check. Contractor agrees that each of its employees
and subcontractor’'s employees involved in this Project may, at the option of City
and in compliance with Contractor policy, be subject to a security background
check and/or substance abuse testing.

Access to Records. For a period of not less than three years after City’s final
payment to Contractor, Contractor shall permit the City, the State of Oregon and
the Federal Government (if State or Federal funding is involved) to have access
to all books, documents, papers and records of Contractor which are pertinent to
the Services provided hereunder for purposes of audit, examination, excerpts
and transcripts. Contractor shall retain those records for at least three years, or
until litigation is resolved if litigation is instituted.

Notice. Any required or permitted notices hereunder must be given in writing at
the address of each party set forth below, or to such other address as either
party may substitute by written notice to the other in the manner contemplated
herein, by one of the following methods: hand delivery; registered, express, or
certified mail, return receipt requested, postage prepaid; or nationally-recognized
private express courier:

CITY: CONTRACTOR:

City of Newport Northwest Testing, Inc.

169 SW Coast Highway 9120 SW Pioneer Court, Suite B
Newport, OR 97365 Wilsonville, Oregon 97070
Phone: (541) 574-3366 Phone:_503.682.1880

Fax: (541) 265-3301 Fax: 503.682.2753

Insurance. Contractor and its subcontractors shall maintain insurance acceptable
to City in full force and effect throughout the term of this Agreement. The insurance
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shall cover all activities of the Contractor arising directly or indirectly out of
Contractor's work performed hereunder, including the operations of its
subcontractors of any tier.

The policy or policies of insurance maintained by the Contractor and its
subcontractor shall provide at least the following limits and coverages:

17.1. Commercial General Liability Insurance

Contractor shall obtain, at Contractor’'s expense, and keep in effect during the term
of this contract, Comprehensive General Liability Insurance covering Bodily Injury
and Property Damage on an “occurrence” form (1996 ISO or equivalent). This
coverage shall include Contractual Liability insurance for the indemnity provided
under this contract. The following insurance will be carried:

Coverage Limit
General Aggregate $2,000,000
Products-Completed Operations Aggregate $1,000,000
Personal & Advertising Injury $1,000,000
Errors & Omissions $1,000,000
Each Occurrence $1,000,000
Fire Damage (Any one fire) $50,000
Medical Expense (Any one person) $5,000

17.2. Commercial Automobile Insurance

Contractor shall also obtain, at Contractor’'s expense, and keep in effect during the
term of the contract, Commercial Automobile Liability coverage including coverage
for all owned, hired, and non-owned vehicles. The Combined Single Limit per
occurrence shall not be less than $1,000,000.

17.3. Workers’ Compensation Insurance

The Contractor, its subcontractors, if any, and all employers providing work, labor
or materials under this Contract that are either subject employers under the
Oregon Workers’ Compensation Law and shall comply with ORS 656.017, which
requires them to provide workers’ compensation coverage that satisfies Oregon
law for all their subject workers or employers that are exempt under ORS
656.126. Out-of-state employers must provide Oregon workers’ compensation
coverage for their workers who work at a single location within Oregon for more
than 30 days in a calendar year. Contractors who perform work without the
assistance or labor of any employee need not obtain such coverage. This shall
include Employer’s Liability Insurance with coverage limits of not less than
$500,000 each accident.

17.4. Additional Insured Provision
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The Commercial General Liability Insurance and Commercial Automobile
Insurance policies and other policies the City deems necessary shall include the
City as an additional insured with respect to this Agreement.

17.5. Notice of Cancellation

There shall be no cancellation, material change, exhaustion of aggregate limits or
intent not to renew insurance coverage of Contractor’s insurance without 30 days
prior written notice to the City. Any failure to comply with this provision will not
affect the insurance coverage provided to the City. The certificates of insurance
provided to the City shall state that the insurer shall endeavor to provide 30 days
prior notice of cancellation to the City

17.6. Certificates of Insurance

As evidence of the insurance coverage required by the Agreement, the Contractor
shall furnish a Certificate of Insurance to the City. This Agreement shall not be
effective until the required certificates have been received and approved by the
City. The certificate will specify and document all provisions within this Agreement.
A renewal certificate will be sent to the City 10 days prior to coverage expiration.

17.8. Primary Coverage Clarification

The parties agree that Contractor's coverage shall be primary to the extent
permitted by law. The parties further agree that other insurance maintained by the
City is excess and not contributory insurance with the insurance required in this
section.

17.9. Cross-Liability Clause

A cross-liability clause or separation of insureds clause will be included in all
general liability, professional liability, pollution and errors and omissions policies
required by this Agreement.

The procuring of required insurance shall not be construed to limit Contractor’s
liability under this Agreement.

18. Indemnity. To the extent permitted by law, Contractor shall protect, defend,
indemnify and hold the City harmless from and against all claims, demands,
damages, costs, actions and causes of actions, liabilities, fines, penalties,
judgments, expenses and attorney fees, resulting from the injury or death of any
person or the damage to or destruction of property, or the infringement of any
patent, copyright, trademark or trade secret, arising out of the work performed or
goods provided under this Agreement or Contractor’s violation of any law,
ordinance or regulation, contract provision or term, or condition of regulatory
authorization or permit, except for damages resulting from the sole negligence of
City.
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19. Force Majeure. This section applies in the event that either party is unable to
perform the obligations of this Agreement because of a Force Majeure event as
defined herein, to the extent that the Agreement obligation must be suspended.
A Force Majeure event is an event that prohibits performance and is beyond the
control of the party. Such events may include natural or man-made disasters, or
an action or decree of a superior governmental body which prevents
performance. Should either party suffer from a Force Majeure event and be
unable to perform, such party shall give notice to the remaining party as soon as
practical and shall do everything possible to resume performance. Upon receipt
of such notice, the parties shall be excused from such performance as it is
effected by the Force Majeure event for the period of such event. If such event
effects the delivery date or warranty provisions of this Agreement, such date or
warranty period shall automatically be extended for a period equal to the duration
of such event.

20. Independent Contractor. It is the intention and understanding of the parties that
Contractor is an independent contractor and that City shall be neither liable for
nor obligated to pay sick leave, vacation pay or any other benefit of employment,
nor to pay any social security or other tax that may arise as an incident of
employment. Contractor shall pay all income and other taxes as due. Industrial
or other insurance that is purchased for the benefit of Contractor shall not be
deemed to convert this contract to an employment contract. It is recognized that
Contractor may or will be performing work during the term for other parties and
that City is not the exclusive user of the services that Contractor provides.

21.  Assignment. Contractor shall not assign or subcontract any of its obligations
under this Agreement without City’s prior written consent, which may be granted
or withheld in City's sole discretion. Any subcontract made by Contractor shall
incorporate by reference all the terms of this Agreement. City’s consent to any
assignment or subcontract shall not release Contractor from liability under this
Agreement or from any obligation to be performed under this Contract, whether
occurring before or after such consent, assignment, or subcontract.

22. Governing Law. This Agreement is to be governed by and under the laws of the
State of Oregon.

23.  Consent to Jurisdiction. The parties hereby consent to jurisdiction of the Lincoln
County Circuit Court, Lincoln County, Oregon, over all legal matters pertaining to
this Agreement, including, but not limited to, its enforcement, interpretation or
rescission.

24. Public Contracting Requirements. Contractor shall comply with all federal, state
and local laws and ordinances applicable to the work under this agreement,
including, without limitation, applicable provisions of the Oregon Public
Contracting Code including ORS 279B.020, 279B.220, 279B.230, and 279B.235,
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25.

26.

27.

28.

as more particularly set forth in Exhibit C, attached hereto and incorporated
herein by this reference.

Arbitration. If any disputes, disagreements, or controversies arise between the
parties pertaining to the interpretation, validity, or enforcement of this Agreement,
the parties shall, upon the request of City, submit such dispute to binding
arbitration under the Oregon Uniform Arbitration Act, ORS 36.600 et seq.
Arbitration shall be requested by delivering to the other party a written request for
arbitration. Within five (5) days of receipt of such request, the parties shall select
a mutually agreeable arbitrator and designate mutually agreeable rules of
arbitration. If the parties cannot agree upon an arbitrator within five (5) days, an
arbitrator may be appointed by the presiding judge of the Lincoln County Circuit
Court, upon the request of either party submitted in accordance with ORS
36.645. If the parties have not designated mutually agreeable rules of arbitration
at such time as the arbitrator is appointed, the arbitrator shall adopt rules for the
arbitration. The arbitrator’s decision shall be binding upon the parties.

Attorney Fees. If suit, action or arbitration is brought either directly or indirectly to
rescind, reform, interpret or enforce the terms of this Agreement, the prevailing
party shall recover and the losing party hereby agrees to pay reasonable
attorney’s fees incurred in such proceeding, in both the trial and appellate courts,
as well as the costs and disbursements. Further, if it becomes necessary for City
to incur the services of an attorney to enforce any provision of this Agreement
without initiating litigation, Contractor agrees to pay City's attorney’s fees so
incurred. Such costs and fees shall bear interest at the maximum legal rate from
the date incurred until the date paid by losing party.

Facsimile Signatures. The delivery of signatures to this Agreement by facsimile
transmission shall be binding as original signatures.

Entire Agreement. This Agreement shall be the exclusive agreement between
the parties for the Project. No modification of this Agreement shall be effective
unless in writing and signed by an authorized representative of both parties,
except as otherwise authorized herein.
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29. Signatures. This Agreement is not effective unless and until it is approved,
signed and dated by an authorized representative of each party.

CITY: CONTRACTOR:
£
Signed by: Signed by:
Spencer R. Nebel, City Manager Name:__Thomas Ginsbach
Date: o6-23-15 Title:_President

Date: June 17, 2015

Approved as to Form

=3

City Aftomey
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== Northwest Testing, Inc.

o

A Division of Northwest Geotech, Inc.

9120 SW Pioneer Court, Suite B, Wilsonville, Oregon 97070 | 503.682.1880 FAX: 503.682.2753 | www.nwgeactech.com

June 10, 2015
Proposal No. 15-230

City of Newport

169 SW Coast Hwy.

Newport, «State» 97365

Attention: «Title» Olaf Sweetman, P.E.
Assistant City Engineer

Subject: Proposal for Special Inspection
And Materials Testing Services
City of Newport

NE 71st Street Pump Station Improvements
and 1.0 MG Storage Tank

Dear «Title» Sweetman:

As requested, Northwest Testing, Inc. (NTI) is pleased to submit the following information that
expresses our interest in providing special inspection and materials testing services for the NE 71st
Street Pump Station Improvements and 1.0 MG Storage Tank. In preparation of this proposal, we
have reviewed the project plans, specifications, and the Oregon Structural Specialty Code.

NTI will provide experienced and certified technical personnel to perform special inspection and
materials testing services. Technicians will have cell phones, company vehicles, necessary safety
equipment, and applicable testing equipment available at all times. Although efforts will be made to
maintain our services within the estimated amount, work will be accomplished on a unit price basis
in accordance with the submitted Project Fee Schedule. NTI's fees will be determined by the actual
amount of technical time expended for the project and the amount of laboratory testing performed.

NTI is fully dedicated to our projects throughout the duration and ensures that we never hinder the
schedule or the project. If selected for services NTI will commit our top management and field
personnel to the project and will maintain the ability to meet the scheduling demands of the projects
at all times. NTI will accurately identify and communicate the materials testing and inspection
requirements to the project team in advance of any particular construction activity. We believe our
services will be invaluable to the successful completion of the project.

NTI appreciates this opportunity to offer our services to your project and looks forward to working
with you during the construction phases. If you have any questions regarding this proposal, please
contact the undersigned.

Respectfully submitted,
NORTHWEST TESTING, INC.

Enclosures:  Proposal
Cost Estimate Summary
Michael A. Ginsbach Project Fee Schedule

Construction Services Manager

9120 SW Pioneer Court, Suite B . )
Wilsonville, Oregon 97070 Copies: (1) Addressee (email)
PH: (503) 682-1880 | FX: (603) 682-2753

mike@nwgeotech.com

www.nwgeotech.com



CITY OF NEWPORT SECTION 1; FIRM EXPERIENCE AND QUALIFICATIONS
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

SECTION 1
FIRM EXPERIENCE AND QUALIFICATIONS

[EXECUTIVE SUMMARY

NS - TeT Yelfl NT! provides experienced and certified technical
LISTEN TO OUR CLIENT'S NEEDS AND | Personnel to perform all testing and inspection services.
THEN DESIGN THE SERVICES TO Our in-house laboratory has been inspected and approved
SATISFY THOSE RERQUIREMENTS. by the American Association for Laboratory Accreditation
(A2LA), the Oregon Building Officials Association (OBOA),
the Washington Association of Building Officials (WABO), the City of Portland (COP-BDS), the
Oregon Department of Transportation (ODOT) and the U.S. Army Corps of Engineers (USACE).
NTI is managed by professional engineers who maintain the company philosophy concerning the
importance of quality, accuracy, thoroughness, and __ _
professionalism. The manner in which we will approach JEE®l=EI= 0 WN-16] Y NE0] NS

the management of our services for the subject contract | OUR IN-HOUSE LABORATORY HAS
will be effectual, flexible, and will improve the quality of the | BEEN INSPECTED AND APPROVED
end product. Throughout our 30-year history, NTI has | BY OBOA, A2LA, WABO, CITY OF

demonstrated our diligence to hard work, excellent | PORTLAND (BDS), ODOT, AND THE
personnel, timely service, and professionalism. NTI is LY:S. ARMY CORPS OF ENGINEERS.
experienced with materials testing and inspection services and has provided such inspection
services for Oregon Health Sciences University, Toyota, Chemeketa Community College, Portland
Community College, TriMet, the U.S. Army Corps of Engineers, Oregon Department of
Transportation, City of Tualatin, City of Woodburn, City of Wilsonville, Washington County, and the
City of Lake Oswego amongst others. Our approach to a project is to listen to our client's needs and

COMPANY BACKGROUND |

Northwest Testing, Inc. (NTI) is a division of Northwest Geotech, Inc. (NGI), which was founded in
1983 to provide construction monitoring, special inspection, and materials testing, geotechnical and
environmental assistance to private and public projects including municipalities, owners, contractors,
developers, architects and engineers throughout the Pacific Northwest. The range of projects
typically serviced by NTI includes water facilities, streets and highways, bridges, light rail facilities,
churches, schools, fire stations, hospitals, justice facilities, high-rise structures, stadiums, industrial
complexes, residential and commercial developments, and wireless tower sites. NTI's approach to a
project is to listen to our client's needs and then design the services to satisfy those requirements.
This approach maintains cost-effective management while ensuring necessary client contact through
completion of the project.

s S NTI has conducted business for over 30 years in the

NTI HAS CONDUCTED BUSINESS | pacific Northwest. Our company has operated under the

FOR OVER 30 YEARS IN THE PACIFIC| same ownership and management group since its

NORTHWEST founding.  This has contributed to maintaining our

reputation as a stable, professional firm of integrity. In

addition, as a locally owned Oregon-based business, our focus is on serving the needs of the Pacific
Northwest and building long term business relationships based on a high standard of work.

NTI believes that we can add valuable insight, experience, professionalism, and project
management support to meet the needs of this contract in an efficient manner. Our flexibility can
accommodate nearly any requirement for invoicing, reporting, tracking, or manpower needs.
Technical staff and laboratory qualifications include certification/approval through the following
organizations:

1
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CITY OF NEWPORT SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

";American Concrete Institute (ACI)

Oregon Building Officials

Association (OBOA) International Code Council (ICC)

American Society for Nondestructive
Testing (ASNT)

%, National Institute for Certification in
4 Engineering Technologies (NICET)

_ American Society for Testing and = Oregon Department of Transportation
ﬂﬁl}? Materials (ASTM) FEEn (ODOT)

INTERARACIORAL

Washington Association of Building

City of Portiand Bureau of :
I/} Officials (WABO)

Development Services

United States Army Corps of American Association of State Highway
us aemy corps ENGINeers (USACE) AASHIT  And Transportation Officials (AASHTO)

of Engincers-

. . . Oregon State Board of Geologist
American Welding Society

Examiners (OSBGE)
=Bl OR State Board of Examiners for m Oregon Construction Contractor's
8 Engineering and Land Surveying @ Board
OSBEELS

Our in-house laboratory has been inspected and approved by the American Association for Laboratory
Accreditation (A2LA), the Oregon Building Officials Association (OBOA), the City of Portland Bureau of
Development Services (COP-BDS), the Washington Association of Building Officials (WABO), the City of
Corvallis Bureau of Buildings, the Oregon Department of Transportation (ODOT) and the U.S. Army
Corps of Engineers (USACE). NTI operates under and is certified to meet ASTM E329, “Standard
Specification for Agencies Engaged in the Testing and/or Inspection of Materials Used in Construction®,
including the subcategories of ASTM D3740 (Soils), C1077 (Concrete), A880 (Steel), and E543 (Non-
Destructive), the International Standards ISO/IEC 17020 “General Criteria for the Operation of Various
Types of Bodies Performing Inspection”, ISO/IEC 17025 “General Requirements for the Competence of
Testing and Calibration Laboratories” and ISO/IEC 9000 “Quality System Management.”

Our current staff of approximately 30 includes numerous individuals who have the necessary experience
and training, that have worked for NTI for several years, and who are immediately available for work
under this contract. NTI proposes to provide qualified, experienced, and fully equipped special inspectors
for services under this contract. NTI will attempt to maintain continuity by providing the assigned
inspector for each inspection service for the contract duration. NTI will maintain the capability to complete
all phases of the project within the time schedule, staff all scheduled inspections, and meet all project
deadlines.

Safety is an instilled core value directly related to our ability to provide excellent construction services.
NTI knows one way to do things, the safe way, to ensure our most important asset, our personnel, are
sent home injury free every day. Strict adherence to our continuously evolving comprehensive safety
program, OSHA regulations, as well as site specific customer safety programs has allowed NTI to
maintain our organizational goal of zero lost time for the past several years.

NTI is managed by professional engineers who maintain the company philosophy concerning the
importance of quality, accuracy, thoroughness, and professionalism. NTI has an organizational structure
which allows for efficient project management and ease of communication. NTI is divided into the three
business units of Special Inspection/Materials Testing, Geotechnical Engineering, and Environmental
Engineering. Each business unit is managed by a professional engineer or senior staff with over 16 years
of experience. Various inspectors, staff engineers, or other personnel then report to the respective
manager.
2
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CITY OF NEWPORT SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

REVIOUS EXPERIENCE WITH SIMILAR PROJECTS . =
NTI is very experienced with materials testing and inspection services. The company has completed
materials testing, special inspection, engineering, geologic, and environmental services on over 9,000
projects. NTI provides on-call materials testing and inspection services for Toyota, Weyerhaeuser,
Georgia Pacific, Boise Cascade, British Petroleum, City of Portland, Chemeketa Community College,
Portland Community College, Port of Portland, Tri-Met, the US Army Corps of Engineers, Boeing, Xerox
Corporation, Tektronix, Centex Homes, VoiceStream Wireless (T-Mobile), and numerous other private
companies and government agencies. NTI has provided professional and technical services for the cities
of Tualatin and Wilsonville since 1983, and the City of Woodburn since 1990. NTI has provided flexible
testing services for Lake Oswego Public Works projects since 1997. NTI is currently providing special
inspection services under flexible service contracts for the Port of Portland, City of Portland Bureau of
Parks & Recreation, City of Portland Bureau of General Services, and the City of Portland Materials

Testing Lab.
To illustrate our inspection, testing, and project management capabilities, the following is a list of projects

PROJECT EXPERIENCE

in June 2010 NTI began providing special |
inspection and materials testing in support of |
the new Dawson Creek Force Main and
Pump Station in Hillsboro, Oregon. The dual
24-inch HDPE pressurized sewer lines were installed along a 16,000
linear-foot extension from the site of the new pump station, via a 150-
foot prefabricated truss bridge, to the existing Rock Creek
Wastewater Treatment Facility. The new force main and pump
station will relieve the existing Dawson Creek gravity interceptor and
provide sanitary sewer service for future development of the Dawson
Creek drainage basin area. Construction of the pump station included
a permanent diversion structure, a wet well, maintenance facilities, a
control building, and a CARV building. In addition, the project
included various rgadway

_ improvements and the widening of
, PROJECT DETAILS Brookwood Parkway. NTI's duties
TIME PERIOD: 08/2010 to 11/2011 included reinforced ch:mcrete
" . inspections, structural steel inspections of welding and high-strength
ggg;i’ﬁgp, f;iinw\gitifemaes boltin_g, ultrasonic weld evaluation, magnetic particle testing of welds,
: MRS proprietary anchor installation inspections, in-place nuclear density
(503) 547-8129 testing, and laboratory materials testing. The project was completed in

CONTRACTOR: Kerr Contractors ‘ , . MT |RCH
{871) 216-00580 2 L m- 2

NTI provided special inspection services for the
construction of a 5 million gallon water tank as £
well as seismic upgrades to 3 additional water Tualatin, Oregon
storage . -
PROUECT DETAILS tanks. NTI's duties included
0372006 to 12/2008 reinforced concrete inspections,
City of Tualatin welding inspections, overview of
Bill Grithin non-destructive testing, and
CHIMHILL proprietary anchor inspections.
{503} 235-5000
¢ Ron Rollins
Morse Construction

City of Tualatin - 5 Million Gallon Reservoir

(425) 250-2731

H' sSC Shotcrete High-Strength
aw. Waterprocfing , : : Pracaagl;;er:tu:;;ed

"+ Structural Wood ! ary

CF Cold Formed Steel ‘ Smoke Control
Framing Systems

- 3.
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CITY OF NEWPORT SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS

NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

In 1994 the City of Portland and the Oregon Department [y o ??oject
of Environmental Quality agreed to a combined sewer =i e , '

abatement plan. Combined Sewer Overflow Project was Portland, Oregon
the largest project included in the twenty year abatement
plan to improve watershed health, restore habitat for endangered |
salmon and steelhead, and reduce raw sewage overflow from |
contaminating the Willamette River by 94% by the year 2011. This |
reduction in combined sewer overflows equates to more than three
billion gallons of raw sewage annually.

The East Side Combined Sewer Overflow Project (ESCSO) is the
final and one of the largest aspects of the abatement plan, and at
$382.5 million, the “Big Pipe Project” is the largest public works
contract ever awarded by the City of Portland. The 22-foot diameter
ESCSO tunnel spans a 6-mile distance at depths of up to 165 feet
below the City of Portland. Seven shafts, ranging from 49 to 67 feet
in diameter were also constructed to connect existing outfall pipes to the tunnel. NTI provided materials
testing and special inspection in support of the project. NTI's duties included material quality control for
the fiber reinforced and non-fiber reinforced pre-cast concrete tunnel panels, water quality sampling and
testing, welding inspection of the TBM cutter heads, and structural steel inspections of welding and high-
strength bolting for the waste material conveyor system. In addition, NTI assisted with design, and
managed the installation and analysis of geophysical site monitoring systems, including bore hole
inclinometers/piezometers and strain gauges. NTI's material quality control testing included providing the
City of Portland an experienced field inspection representative for full-time construction monitoring and
quality assurance of the precast plant construction activities. NTI also provided laboratory testing that
included split-tensile testing of fiber reinforced concrete, compressive strength testing of the fiber
reinforced and non-fiber reinforced concrete, density, absorption and voids of hardened concrete, and
flexural performance of fiber reinforced concrete (using beam with third-point loading) for each of the
48,000 tunnel segments that were utilized for the ESCSO.

At 14 feet in diameter, 120 feet deep, and four miles long, the $293 million West Side Combined Sewer
Overflow Project (WSCSO) is a close second to its sister tunnel, the ESCSO, as the second largest
public works contract ever awarded by the City of Portland. The tunnel runs from SW Clay Street in
Downtown Portland, takes a near one-mile journey under the Willamette River, and ends at a 220 million
gallon per day pump station on Swan Island. The WSCSO also includes five shafts that connect the
tunnel to existing outfalls and allow for maintenance access. For over two years, NT| provided materials
testing, laboratory testing, and special inspection in support of this project. Duties included rheological
testing of the bentonite slurry utilized throughout the project. Due to geological composition, the material
the tunnel boring machines were required to pass through was not self-supporting. This situation required
a slurry mixture to be pumped into the ground ahead of the cutters on the tunneling machines to keep the
ground from collapsing. While this system of pumping bentonite slurry
has been used in Europe, the WSCSO tunnel is the first time it has
~ been utilized in the United States. The rheological properties of the
2008 1o 2005 slurry and its ability to “plug” highly permeable gravels were critically
LU el important to the effectiveness and productivity of the tunnel boring
Glen Tanack machines. This dependency on a reliable and consistent slurry mix
Klewit Pacific: Go. directly influenced the cost of the tunnel boring operations and
{503} 290-7031 ; )
consequently the overall cost of the project. The bentonite slurry

i

testing included density, viscosity, yelq pbint, ﬁlfrétibn, and soil

$1,030,000
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CITY OF NEWPORT SECTION 1: FIRM EXPERIENCE AND QUALIFICATIONS
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

NTI provided special inspection and materials testing § 'fn-ﬁﬁy Water ?a!lutmn Qﬂngm; ptant
services in support of construction of the |
improvements and expansion to the Tri-City Water Oregon City, Oregon
Pollution Control Plant (WPCP). Originally designed
and constructed in 1986 to serve a much smaller population in
Oregon City, West Linn, and Gladstone, the WPCP now processes
waste from over 38,000 residences each day. With the population
continuing to grow, the two-year, $79.9 million project is intended to
meet the area’s needs through 2015. Included in the expansion is the
addition of a 6,746 square-foot Fine Screens Building, Pipe Galleries,
an Influent Pump Station, a Primary Sedimentation Building, Aeration
Basins, a 7,805 square-foot MBR Blower Building, a MBR Aeration
Basin, a 12 990 square-foot Membrane Building, a UV Disinfection
' - area, an Odor Control Building and ' )
PROJECT DETAILS new Chemical and Lime Handling Buildings. Completed in July 2010,
TIME PERIOD: 1072008 to 3/2010 the Tri-City WPCP Phase 1 Expansion increased the capability of the
existing plant by more than 4.0 million galions per average day and
Floyd Bayless 10.0 million gallons per day during peak hour flow. NT| duties included
URS Corporation reinforced concrete inspection of over 19,000 cubic yards of concrete,
{360} 340-1501 earthwork monitoring for the placement of over 38,000 cubic yards of
structural fill and controlled low strength material, structural steel
inspections of high strength bolting and welding, proprietary anchor

City of Oregon City

t: Ed Pietrok
Slayden Construction
- Group (503) 768-1989

APPROX FEES: $306,100

In early June of 2009 NTI began providing special
inspection and materials testing services in support of §
the $110 million Lake Oswego Interceptor Sewer Lake Oswego, Oregon
project, which aimed to replace the existing
wastewater pipe that forms the backbone of the City's sewer |
system serving 75% of Lake Oswego households and businesses.
The existing line consists of 20,000 feet of sewer pipe ranging from
12" to 36" in diameter and was constructed in the early 1960’s.
Over 90% of the existing line lies within Oswego Lake and its
tributaries and is inadequately supported above the lake bed by
timbers and steel piles. Recent evaluations of the existing pipe
revealed the potential for numerous catastrophic failures in the
event of an earthquake, which would've allowed millions of gallons
of untreated wastewater to infiltrate the lake. The replacement of
the LOIS system was accomphshed by both a pile-supported pipe
_ and a buoyant, gravity flow

PROJECT DETAILS pipeline. The gravity flow pipeline was constructed of polyethylene

0672009 - 0472010 and held below the surface of Oswego Lake by steel tethers anchored

to the bedrock beneath the lake bed. NTI's services provided for the
LOIS project included reinforced concrete inspection, earthwork
Jerome Duletzke monitoring, materials testing, welding inspection of hundreds of full

Brown & Caldwell : . X . . . .
(503) 244-7005 penetration welds for pile splices, magnetic particle inspection of

Lake Oswego IntercepterSewer (LOIS)

City of Lake Oswege

APPROX FEES: $232,900

Shotcrete

Waterproofing

SW: - Structural Wood .

= Cold Formed Steel ™ Smkemazrai
RE Raised Accass F CF Framing 2 Systems
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CITY OF NEWPORT SECTION 1: FIRM EXPERIENCE AND QUALIFIGATIONS
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

Through a contract with the City of Portland Bureau
of Environmental Services, NTI is providing special £
inspectors to both the Powell Butte and Kelly Butte
Reservoir projects. The City of Portland must have
sufficient drinking water storage capacity to meet the anticipated growth in
demand for water consumption and fighting fires. The city must also offset the
loss of its five open reservoirs that, due to federal regulations, are scheduled
to be disconnected by 2020. The $138 million project consists of a new 50
m|II|on gallon underground reservoir, an emergency overflow structure, a

- g caretaker residence, and a maintenance
PROJECT DETAILS building. The $90 million Kelly Butte
Reservoir project includes a new 25 million
2012 fo Pre- gallon underground reservoir, access roads,
sent overflow basin, and an intricate network of
e underground  piping, vaults, and valve
structures. NTI's duties have included special
inspection of reinforced concrete, structural
masonry, structural steel, proprietary anchors, and structural wood.

Pgwliatterand Kelly Buﬁe Resenfmr Fre;ects

Portland, Oregon

Bureau

Ted Raoos
Partiand Water B
Bureau

(503) 823-8994 &

In January 2009, NTI began providing speC|aI lnspectlon and & . . .

materials testing services for the $21 million Sandy River Conduit ERSEUTVANITS Conduit Reloca
Relocation project. The project included relocating two of the three §
main conduits that deliver the City of Portland’s Bull Run water to
thousands of consumers each day. The conduits previously
crossed the Sandy River via a 100 year-old bridge that was determined to be

Sandy, Oregéﬂ

— selsmlcally unsound” to carry one of
PRGJECTDETAILS Portladnd s mos’(d important
; commodities. The conduits cross the
FIME PERIOD: 01/2009 to 11/2010 Sandy River in a 30-foot diameter,
EELELRIE IR 435-foot long tunnel nearly 90 feet |
Kevin Krank below the river. Services provided by
Kieiwit Pacific Co. NTI for this project include reinforced
(503) 290-7031 concrete inspection, earthwork |
) monitoring, shotcrete inspection, and
Neil Bruesch welding inspection including magnetic
City of Portland ~ particle examination and ultrasonic :
[TITPEE eIl eld evaluation of hundreds of full penetration welds for splices along the

(503) 823-2340 _conduits.

APPROX FEES: $288,450

NT! provided special mspectloﬁ aﬁd 4 ] ’
construction monitoring in support of the hedidfslia > Eiewatef Treaﬁme“t Ptaﬂi {W?}

construction for improvements to the water }
treatment plant. e ng of Rainier was City of Rainier, Oregon
ordered by the State of Oregon’s Department of Environmental Quality (DEQ) and the Federal Environmental

Protectlon Agency (EPA) toi lmprove the existin X wastewater treatment plant to meet standards set forth by DEQ and
———————————— — , the EPA. The improvements included

PROJECT DETAILS the construction a new 500,000 gallon
treatment unit, a dewaterlng and
2008102009 g;osolldt;e. Ics‘toraged bL=I|(ti)IngSto a qu'elw
i ower building, and a laboratory. s
City of Rainier duties included earthwork monitoring,
Lars Gare reinforced concrete inspection,
City of Rainier structural steel inspection of high-
Administratar strength bolting and welding
(503} 656-7301 proprietary anchor inspection, pull
~ . testing of proprietary anchors,
STIECaEREE G N compaction  testing  of asphaltlc
oo cR S concrete, structural masonry inspection,
and Iaboratory testing.

Shawn Spargo ; i o R
Kennedy Cansultants o o ' Lo g g‘% y

High-Strength
Precast/Prostressed
- Concrete

Shotcrete

Waterpmoﬁng

Structural Wood

Cold Formed Steel
- CF Framing
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CITY OF NEWPORT SECTION 2: QUALIFICATION AND EXPERTISE OF PERSONNEL
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

SECTION 2

(EY PERSONNEL QUALIFICATIONS |

Mr. Michael A. Ginsbach, NTI's Construction Services Manager and the proposed project manager
for any resultant assignments, will manage the overall administrative and technical aspects of our
services. As a project is assigned, Mr. Ginsbach will be available to meet with the City of Newport
representatives, and/or the contractor's representatives to ensure an understanding of the inspection
requirements. At this point communication channels will be established and the assigned inspectors
would be familiarized with the specific project requirements. Mr. Ginsbach will be the contact for
scheduling and executing all inspections and testing including setting up each inspector prior to the
scheduled inspections, maintaining contact with the inspectors during field inspections and
debriefing the inspectors post inspection. Mr. Ginsbach will review and ensure timely distribution of
daily inspection reports.  Throughout the project Mr. Ginsbach will provide assistance
troubleshooting or resolving any technical problems that may arise while maintaining the overall
quality of services. Mr. Ginsbach will provide 24-hour, 7 days a week contact information and
alternative contact information to the project team.

Ms. Bridgett Adame will serve as Laboratory Manager for the materials testing department. Ms.
Adame will assist Mr. Ginsbach (Project Manager) in reviewing specifications and testing
requirements. Ms. Adame will help coordinate representative sampling of construction materials to
be tested; ensure proper handling, transportation, and storage of these materials; and select the
appropriate test methods to provide construction materials testing according to the project plans and
specifications. Ms. Adame will confirm the results of each test carried out by the laboratory are
reported accurately, clearly, unambiguously and objectively, in accordance with specifications and
test methods in a timely manner. Throughout the project Ms. Adame will maintain communication of
the test results with the inspectors in the field and the project's representative, and will be available
for consultation.

Mr. Geoff Gagner, one of NTI Lead Special Inspectors, will be the primary inspector for the NE 71st
Street Pump Station Improvements project. Mr. Gagner has 8 years of experience providing special
inspection and testing service for NTI. He is certified by the Oregon Building Officials Association to
provide special inspection and testing in all categories required for the NE 71st Street Pump Station
Improvements project. He is competent at reviewing plans and specifications for special inspection
requirements and communicating with the owner, contractor, engineer, architect, and building official
to assure that the relevant codes are observed. Mr. Gagner has extensive experience as a lead
special inspector and has filled this position on many of NTI's largest and most complex projects in
the last several years.

Vasko Bradov, Dan Fiske, Doug Stroh, David Hamilton, Kalin Bradov, Jason Gish, Matt Zeller, Wes
Watkins, Levi Evans, Patrick Altman, Michael Hodge, Scott Bates, and Bill Bires, amongst others are
anticipated to be support inspectors/technicians that may be utilized under this contract. As with any
project that NTI undertakes, the project management will have the backing and available contacts of
our senior management staff of professional engineers when required. These individuals include
Thomas Ginsbach, P.E., G.E., President/Principal Engineer and Technical Director, Steve Day, P.E.,
G.E., Principal Engineer, Wayne Olsen, P.E., G.E., Project Engineer and Douglas Gless, C.E.G.,
Engineering Geologist. A proposed project staff, experience, and certifications summary table
follows.
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SECTION 2: QUALIFICATION AND EXPERTISE OF PERSONNEL

CITY OF NEWPORT

PROPOSAL NO. 15-230
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CITY OF N RT ;
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

SECTION 3

AILABILITY

NTI has never failed to staff an inspection given the minimum 24-hour notice as required by the
building code. Inspections will be provided promptly when requested. In circumstances of extremely
short notice, NTI has temporarily assigned certified engineers and geologists to provide materials
testing and special inspection. Our staff works diligently to adjust schedules and has routinely
covered inspections with short notice (less than 24-hours). When necessary, NTI will staff the
project within two hours of receiving a scheduling request. NTI has the reputation of being the most
dependable agency in the Pacific Northwest for meeting schedule demands.

Throughout our 30-plus-year history, NTI has managed to staff all of our projects a high level of
attention and expertise; the capacity to manage varying work levels is inherent in NTI's organization-
al structure and company growth strategy. Our firm mainly consists of engineers and technicians
without additional marketing personnel. Accordingly, when our workload is lighter, our engineers
and senior special inspectors spend more time on marketing efforts. Conversely, when a project
demands additional personnel or during peak construction periods of the year, there is excess
capacity built in to our company staffing to accommodate the additional inspection requests.

NTI is nearing completion of services for the Willamette River Transit Bridge and Approaches, the
Powell Butte Reservoir project, and a Garmin manufacturing facility in Salem. We have just recently
completed services for a Portland Community College Campus Expansion, a Chemeketa Communi-
ty College Campus Expansion, and the Portland Emergency Coordination Center building. The
conclusion of these projects allows us to commit our most experienced and knowledgeable inspec-
tion team to the NE 71st Street Pump Station Improvements project. Furthermore, NT! will ensure
this team is available throughout the project duration until completion.

Our current staff consists of five professional engineers, one engineering geologist, 15 special
inspection/field personnel, three laboratory technicians and four administrative/accounting staff. NTI
does not anticipate any circumstances where we could not provide a technician within three hours, if
needed.
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CITY OF NEWPORT SECTION 4; PROJECT APPROACH,
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

SECTION 4
PROJECT APPROACH

NTI has implemented a written in-house quality assurance program to ensure a high level of
accuracy and reproducibility in our services. As part of this QA program, our materials testing,
laboratory and inspection personnel must complete our training program prior to conducting test
procedures or inspections not previously performed. This training program includes demonstrating
knowledge of applicable test methods, code requirements, reporting forms, equipment utilized,
terminology and calculations. Proficiency must be demonstrated repeatedly under the direct
supervision of our technical director, field supervisors, laboratory supervisor, and/or other qualified
senior technicians prior to completing services independently. NTI audits all personnel semi-
annually. A copy of NTI's quality system manual and personnel training files are available at our
office for review upon request.

NTI will utilize only technicians qualified to perform the work required under the direct supervision of
a management team capable of providing the guidance and oversight necessary to maintain a high
level of quality work and client satisfaction. NTI actively hires qualified degreed and certified
personnel and promotes attendance at training seminars. In addition, training is provided in-house
through our experienced personnel and documented in accordance with our quality system
requirements. NTI's inspectors are adept at reviewing plans and specifications for inspection and
materials testing requirements and communicating with the owner, contractors, design authority, and
the building official, when necessary, to assure all relevant inspection requirements are observed.

The manner in which NTI approaches the management of our services for the subject contract will
be effectual, flexible, and will improve the quality of the end product. NTI's experience and
specialized background will aliow us to anticipate and isolate conditions that may result in
unsatisfactory work.

NT! will cooperate with the contractor in a manner that is consistent with The City of Newport's
interests. For the protection of the owner and the public, while avoiding delay or interfering with the
contractor unnecessarily, our services will help to assure that the finished construction will meet the
requirements of the contract documents.

NTI is known for unbiased materials testing and inspection work. NT! only staffs persons of integrity
with practical experience and technical understanding. NTI has a track record of hard work,
excellent personnel, timely services, and professionalism that speaks for itself.

NTI will produce quality, thorough, and typed daily reports in a timely fashion for all services
provided. The daily reports will be formatted depending on the category of inspection and each
report will be sequenced to facilitate a clear understanding of the inspection/testing activity. Draft
reports will be submitted at the end of each workday. All field reports and laboratory test results will
be reviewed by NTI's construction services manager for final distribution to the City of Newport, the
contractor, Civil West Engineering Services, Inc., the building official, and others as requested. We
will also maintain a punchlist for documentation of items requiring remedial action. The punchlist will
be updated and distributed périodically. As typically required, a final report will be submitted upon
completion of our scope of services.
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CITY OF NEWPORT SECTION 4: PRQJECT
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

Recognizing the importance and sensitivity of correct billing, NTI takes great care in its invoicing.
The timesheets for NTI's employees are posted to our accounting system on a daily basis so that
project costs versus budgets can be easily tracked. All of the job posting, accounting and billing
operations are completed at our Wilsonville, Oregon office which allows for easier and expedited
oversight of project costs. Furthermore, NTI's Account Manager, Mr. Brett Hui monitors project
costs versus budgeted amounts through our budget tracking software and issues letters of
notification before budget thresholds are exceeded. With NTI’s current billing software we are able
to provide the contract number, dates when services were furnished and an itemized breakdown of
the hours worked and services provided on each invoice.

Our approach to a project is to listen to our client's needs and then design the services to satisfy
those requirements. This approach maintains cost-effective management while ensuring necessary
client contact through completion of the project. NTI's invoices can be tailored to meet the City of
Newport's requirements and are normally rendered on a monthly basis.

The proposed project team has the experience and knowledge to identify problems before they
occur, however, cost effectiveness by NT! can also occur when problems arise. Our test results will
be reliable and not subject to speculation. Our team will lend their expertise in formulation of
alternatives and solutions to any problems that may arise. We will work closely with the contractors
to minimize inspection time in accordance with full-time or periodic inspection requirements, as well
as maximize the efficiency of our on-site inspections. NTI typically to maintain the same inspectors
for the duration of the project. This will help eliminate redundancies. We will also try to schedule a

IPPROACHTOTHEESTIMATEE. = = & =

multi-certified inspector to cover more than one type of inspection required throughout the day.

NTI's Construction Services Manager, Michael A. Ginsbach, has 20 years of successfully scoping,
estimating, and managing inspection and testing budgets. Mr. Ginsbach is uniquely certified as both
a Special Inspector and Field Supervisor in all Special Inspection categories recognized by the
Oregon Building Officials Association (OBOA) and the City of Portland. Mr. Ginsbach is currently
serving as the Chairperson for the OBOA Special Inspection Program, a committee that interprets
the level of inspection required within the state and educates other inspection agencies as to the
requirements. Mr. Ginsbach’s approach to developing an accurate cost estimate for the NE 71st
Pump Street Station Improvements included the following:

o Careful review of the project plans and specifications in conjunction with the Oregon State
Specialty Code and other reference standards to gain a comprehensive understanding of the
special inspection and materials testing requirements of the project.

» Anticipating deferred submittals and the related additional inspection or testing for inclusion in
the estimate.

» Compilation of a comprehensive and accurate scope and estimate of all special inspection and
material testing required for the project.

» NTI will provide The City of Newport's Representatives, the design team, and the contractor an
opportunity to review and comment on the estimate.

Despite the challenges with estimating the costs of on-call services, NT! is confident that the
identified approach to estimating the project special inspection and testing scope costs will be
thorough and accurate. NTI's scope of work and budget estimate includes all specified special
inspection and materials testing associated with the NE 71 Street Pump Station Improvements. In
the end, this is an estimate that NTI can stand by. Our approach will likely provide an accurate,
reasonable cost estimate that allows for the required special inspection and materials testing with an
allowance for re-inspection and standby time without a need for additional budget requests or
surprises.
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CITY OF NEWPORT ASSUMPTIONS
NE 71ST STREET PUMP STREET IMPROVEMENT PROPOSAL NO. 15-230

ASSUMPTIONS

NE 71ST STREET PUMP STATION IMPROVEMENTS AND
1.0 MG STORAGE TANK

CITY OF NEWPORT

When determining the cost estimate summaries the following assumptions were made:

e The contractor is anticipated to be efficient when scheduling/coordinating work requiring special
inspection. Added costs associated with delays or on-site cancellations of scheduled inspections
have not been included.

¢ Added costs associated with re-inspection or re-testing when original inspections or tests fail to show
compliance with the project requirements have not been included.

e Often times we can schedule multiple inspections to be handled with one site visit (i.e., monitoring
installation of epoxy anchors post concrete footing placement.)

e “Site work” concrete such as curbs, sidewalks, etc., does not require inspection.

e The contractor will retain and pay for compaction testing in accordance with specification section
02321.

o A local shop will be utilized for steel fabrication.

¢ Some time has been allowed for overtime rate inspections. Overtime rate inspections will not be
typically incurred.

¢ Good lines of communication will be established between the general contractor, subcontractors, and
fabricators, to ensure effective, efficient scheduling of inspectors.

e |dentified non-conformances will be addressed by the contractor/subcontractor and will not be
consistently repeated.

== Northwest Testing, Inc.
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CITY OF NEWPORT COST ESTIMATE SUMMARY
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

COST ESTIMATE SUMMARY - BUILDING
NE 71ST STREET PUMP STATION IMPROVEMENTS

CITY OF NEWPORT
SPECIAL INSPECTION AND MATERIALS TESTING

REINFORCED CONCRETE
Reinforcement Placement, Concrete Placement, Sampling, Sample Pick-Up, etc. (Estimated 6 Visits)

Reinforced Concrete Inspector: 42 Hours@ $ 5200 ............. 3 2,184.00
Reinforced Concrete Inspector OT: 4 Hours@ $ 7150 ............. $ 286.00
Subtotal: $ 2,470.00

Associated Laboratory Testing
7 Setsof 3 Compressive

Strength Cylinders 21 Tests@ $ 2000 ............. $ 420.00

Subtotal: $ 420.00

STRUCTURAL MASONRY
Block Layment, Mortar and Grout Placement, Sampling, Sample Pick-Up, etc. (Estimated 3 Visits)

Structural Masonry Inspector: 38 Hous@ $ 5200 ............. 3 1,716.00

Subtotal: $ 1,716.00

Associated Laboratory Testing

1 Setsof 3 Masonry Block: 3 Tests@ $ 10000 ............. $ 300.00
2 Setsof 3 Grout Prisms: 6 Tests@ $ 2000 ............. $ 120.00
1 Setsof 3 Mortar Prisms: 3 Tests@ $ 2000 ............. $ 60.00

Subtotal: $ 480.00

PROPRIETARY ANCHOR/DOWEL INSTALLATIONS

Adhesive/Mechanical Anchor and Dowel Installation, etc. (Estimated 3 Visits)

Engineering Technician: 22 Hours@ $ 5200 ............. $ 1,144.00
Torque Wrench (250 ft.Ab. capacity): 1 Days@ $ 3500 ............. 5 35.00
Subtotal: $ 1,179.00

STRUCTURAL STEEL
Shop Welding, Field Welding. High Strenath Bolting, Erection. etc. (Estimated 3 Visits)

Structural Steel Inspector: 25 Hours@ $ 5900 ............. 3 1,475.00

Skidmore-Wilhelm Bolt Tension
Verification Device: 1 Days@ $ 6000 ............. $ 60.00
Subtotal; 3 1,5635.00

== Northwest Testing, Inc.

. A Division of Northwest Geotech, Inc.



CITY OF NEWPORT

COST ESTIMATE SUMMARY

NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK

PROPOSAL NO. 15-230

COST ESTIMATE SUMMARY - BUILDING
WASTEWATER TREATMENT PLANT IMPROVEMENTS

CITY OF NEWPORT
SPECIAL INSPECTION AND MATERIALS TESTING

MISCELLANEQUS SERVICES
*Construction Services /

Laboratory Manager: 6 Hours@ $ 9000 .............
Administrative Support: 1 Hours@ $ 5500 .............
Clerical Support: 6 Hours@ $ 3700 .............
Mileage: 4956 Miles@ $ 055 .............

Subtotal:

Estimated Total:

$ 540.00
$ 55.00
3 222.00
3 2,725.80
$ 3,542.80
$ 11,342.80

*Includes time associated with repart review, inspection coordination and oversight, etc.
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CITY OF NEWPORT FEE SCHEDULES
NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK PROPOSAL NO. 15-230

TRUCTION SERVICES

PERSONNEL PER HOUR
Inspection and Testing Services

Earthwork Inspection and Testing (includes NUCIEAr GAUGE)............cccuvuriinerieiierece e $52.00
Asphaltic Concrete Density Testing and Sampling (includes NUCIEAr gauge) ....................ouveevereeeessseoroeresns $52.00
Reinforced Concrete INspection and SAMIPING..............c.o.oiirierieeeeeereeseeeeeeeesseeeres e e s ere e e ee oo s $52.00
Prestressed ConCrete INSPECHON ...........ccoiireereiceii ettt ettt e e e eses e e s e e ee s e $52.00
Masonry Inspection and SAMPING .......cccccuiriiiiiiieeccc ettt et e s e et e eses e e eeesss s 52.00
ERoxy and Expansion ANChOT INSPECHON .........c.ccueviriiriiiciccet ettt et e e e e e ers s en e 52.00
Shotcrete Inspection and SAMPING ..ot et e e eeee e eeees e e es e e e NS $52.00
Fireproofing INSpection @nd SAMPING ...........cocviviviiieeiieeeeeee et er e ee et e e $52.00
SeismiC AHACHMENt INSPECHION ..............o.. ittt s st en s $52.00
Structural Steel Inspection — Welding/BOIING ................ccovvevieiiuiteiieeeeeeeeeeeeeeeeeee e eee e s e eees oo $55.00
Non-Destructive Weld Examination 8JT, T P T ettt st s e e er e e e e s e reen $59.00
ASNT LEVEI I SBIVICES .........oeviieieieieieeisrestr ettt ettt ettt ee e e e s e s e e e e e e e eeseee s e s s e $100.00
WoOd Framing INSPECHON .............ccriireiirtrisieisriet ettt et se et s s eesaseseertoseseseeesersssessseeseeseessersesses $59.00
Miscellaneous Field / Laboratory TEChNICIAN TIME ...........cvvvevcvivieieceieeceeees e seee oo $52.00
40-Hour HAZWOPER / Respirator-Trained / Confined Space Entry TEChRICIAN .......ovvevveveeeeeeeeeeveeeeooevnns $75.00
ODOT Certified TECHRICIAN..........c.euiiiiiieic ettt et e et eeseseesesssssrssseeseeeeseesesesssees $59.00
ODOT Certified Mix Design Technician (CMDT) ..........cooviioreoiecereeree oo oo eeeseee e eee oot $85.00
Radiography (TWO Man CTEW) .........c.ueeieeeiieiecet ettt ee e see e e et eeeeseeeeaseesesatessssassseeseesee oo eees s eoee s 160.00
Ground Penetrating Radar (TWO Man CIEW) ...........c.ouiiuiciiiiereee oo e eereeeeeeeerees e eeseseeesteeee st es e 275.00
Engineer Evaluation, Inspection & Testing Services & Miscellaneous Support Services

Senior ENGINEer / GEOIOGISE ..........cceueiiieiriiiiieeeetiteieeecs ettt eees e eee et e s e e e s st e e et et et eseeesessessnesanaeas $130.00
TECANICAI DIFECIOT ..ottt ettt et et sttt ee e e aenene $130.00
Project Engineer [1 / GEOIOGISE I .............c.oiiuiiiiiiiiccirc ettt eeenae 115.00
Project ENgiNeer 1/ GEOoIOGISt [ ..........c.cooiiiiiciietec ettt et s e ees e e s oo s e es 105.00
Construction Services/Laboratory MaNAGET................o.oieeiioiiiiiiieece e e e es e e e eererss e s e e e e s oo eseas $90.00
Staff Engineer Il / GEOIOGISt ..ottt st s e $90.00
Staff ENGINEET 1/ GEOIOGISE |........coemiuiiiiirirriecec ettt ettt s ettt ees e e e e e se e se e e e e eeeses e esen $75.00
Senior Engineering Technician/Lead INSPBCLOT .............uocieerivieeicieeieeee et eeteeeeeeee et e e s e e e eseres e s seosesnes $70.00
Draftsperson / CAD TECRNICIAN ........cccvueiiierieeectctetie ettt eee e ee e s e e e ese e eeeree e s e eo e $55.00
AdMINISTTAHVE SUPPOTL........cviieiitiiiitee ettt et re e e eee e s s e s e e e ee e e e e s ese st ee s oo $55.00
ClLENICAI SUPPOM ...ttt e et sttt st s et et et et esestas st eseseesees et ssese e seresee s s essessese s $37.00

A minimum of two (2) hours Per site visit will normally be charged for inspection and testing services. Engineering technician
rates include the use of nuclear density testing equipment, concrete slump, air content, and samplmfg equipment. Overtime
is charged at a rate of 1.5 times the rates indicated above. Overtime is defined as work in excess o eight (8) hours per day
or forty (40) hours per week, work after 6 or before 6 am, and all Saturdays, Sundays, and holidays.” Time may be
invoiced at 1.5 times the rates indicated if scheduling requests are less than the customary 24-hour notice.

EQUIPMENT

VERICIE EXPEINSE ...ttt e et e ee e e e s es e e en s e e s e s e s ee e s s et es e ene $0.55 per mile
CaArgo TTAIBT........cccieiiieiiee ettt ettt e teeeeee et eseesaeseaseseenees $100.00 per day/$350.00 per week
Concrete Coring Maching W/ GENETALOT ..............c.ouiieieeiiiececiee et eeee e e et eee e s oo sessesoesess $100.00 per day
TrASH PUMID ...ttt ee et et ea et et e et st s e et et e e s e e e e s e eeee s ee e e s $45.00 per day
REINTOICING STEEI LOCAION.........vieeeeieeie ettt e ee et e er e s e ee e ee e et $100.00 per day
Skidmore-Wilhelm Bolt Tension Verification DEVICE..............ovcvirrereeeee e eeeeeseeee oo ereeaeons .... $60.00 per day
Dynamic Cone PENEtrOMELET .......cc.ooiiiiceeeeecc ettt e e e e e eeeeee e e s . $50.00 per day
Anchor Pull Test Device (Maximum 3/4" DIiameter) .......c..ocueeeeereeeeeeeeeeeeeeeeeeersesreesees oo ..$125.00 I:E)er day
Anchor Puli Test Device (Greater than 3/4" DIiameter) ...........ccoovovueeeeeeveeeeeeeereeeeeereeereennns uoted on Request
Torgue Wrench (2,000 ft./Ib. CAPACILY) .....ceevvervevrierieticeiceeeceeee e eev e, .- $100.00 per day
Torque Wrench (1,000 ft./Ib. CEPACILY) ......eevveiveiireieeieeieeeeee e eee e ee e . $75.00 per day
Torque Wrench éGOO /D, CAPACHY) . .eevveeereiieeteeree et . $50.00 per day
Torque Wrench (250 ft./Ib. CaPacity) .......c.cececueeeivreerieii e . $35.00 per day
Rebound Hammer ............ccoociiiiieecr e $100.00 per day
Fiber Optic SCOPE.......ccoiiieieecceeceeee e e . $40.00 per day
Wood Moisture Meter ...........oocciiiviiiceiicccce e . $20.00 per day
Non-Destructive Weld Examination Equipment (UT, MT, PT)... $40.00 per day
Speedy Moisture Tester..........ccccooevveiieiienieceecreees $35.00 per day
Manometer (Water Level) .........ccooeeviecrvnciieciecceeeeen. .... $50.00 é)er da
MOISTUIE TESE Kt ...ttt e et e e et eee st eee et asesseeseetseeseesereeesseeseoss $30.00 eac
Supplied Air RESPIFLOr SYSEM.......cuiciiieieieicecee ettt st et ee et e et e e s st e e e e e e e e e e esetrees e e $215.00 per day
OXYGEN MONILON ...ttt ettt st st et s s e e et e et ea e et eee s tetessesseessesessessesssesen $30.00 per d?t)‘;
Large Format Printing / REPIOQUCHION .......c..ccoeiriiiiiiiitie ettt e v een et e st et et aeneer et e s eseeessesessemeseees 0.50 per
RAAIOGraphy FilM ...ttt ses et e s e et e e e eeeaeesessesseeseesessensesres s Quoted on Request
OUTSIDE SERVICES

Outside services are charged at cost plus 15 percent ino surcharge if billed directly to and paid by client). Typical outside
services include: heavy equipment rental, travel and transportation, lodging, shipping charges, printin and photographs,
long distance commuriications, analytical laboratory testing, and expendable items. ~ Necessary on-site facilities, utilities,
parking, and access to the jobsite are presumably the responsibility of the Contractor or Client at no cost to NGI.

Sustenance will normally be charged at a rate of $40.00 per day plus lodging when the project requires an overnight stay.
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CITY OF NEWPORT

EFEE SCHEDULES

NE 71ST STREET PUMP STATION IMPROVEMENTS AND 1.0 MG STORAGE TANK

PROPOSAL NO. 15-230

BORATORY TESTING SER

SOIL TESTING
Atterberg Limits ASTM D4318; AASHTO T89/T90........ $165.00
California Bearing Ratio (CBR)

ASTM D1883; AASHTO T193 .......cceeviies $590.00
Constant Head Permeability of Granular Soils

ASTM D2434.........ooverecenirreneeecen e $390.00
Consolidation (w/o time rate)

ASTM D2435; AASHTO T216 ......cocvvenee $390.00

(Time Rate Surcharge of $ 40.00 per Load)

Collapse Potential of Soils ASTM D5333.........cceovvnene 320.00
Direct Shear (3 points)

ASTM D3080; AASHTO T236.........cceueuene $430.00
Residual Direct Shear (Per Point) ........c.cccccvviiiiiinnns $240.00
Expansion Index UBC 29-2,

ASTM D4829; AASHTO T258 ........cccvenee $210.00
Flexible Wall Permeability ASTM D5084

Undisturbed....... ... $330.00

Remolded..........cooocreeenecveeciceireene .... $390.00
Moisture Content ASTM D2216; AASHTO T265............. $25.00
Moisture Content and Dry Density...........ccocevviveniieins $35.00
Moisture Density Relationship - Modified

ASTM D1557; AASHTO T180........cceeevs $180.00
Moisture Density Relationship - Standard

ASTM D698; AASHTO T99......ccovvnriniinnns $180.00
No. 200 Wash ASTM D1140.......cocoeniviiiniinns $75.00
Organic Content ASTM D2974; AASHTO T267 $80.00

Particle Size Analysis of Soil ASTM D422
Without Hydrometer ............ccccooeviiiinnnnn. $145.00
With Hydrometer ......... ... $200.00

pH CalTrans 643; AASHTO T289 ........cccocveviirinininnns $80.00
Resistance R-Vaiue ASTM D2844; AASHTO T190........
.......................................................................... Quoted
Resistance Resistivity — Minimum

CaliTrans 643; AASHTO T288 ................... $215.00
Specific Gravity of Soil

ASTM D854; AASHTO T100......cccccevriueens $120.00

Swell or Settlement (One-Dimensional) Potential
of Cohesive Soils ASTM D4546
Quoted

Triaxial Compression Test AASHTO T296
Unconsolidated-Undrained ASTM D2850.. $200.00
Consolidated Undrained D4767 ....................
Quoted

Unconfined Compression of Soil
ASTM D2166; AASHTO T208.....................

Unconfined Compression of Rock Cores
ASTM D4543/D7012 Method C .......
With Stress/Strain Measurements

CONCRETE AND MASONRY TESTING
Concrete or Grout Mix Design ........ccccoccoviiniiiinnnnnnne.
Quoted

Compression Test, 4" x 8" or 6” x 12" Cylinder

ASTM C39; AASHTO T22 (up to 6,000 psi).. $18.00
Compression Test, 6" x 12° Cylinder

ASTM C39; AASHTO T22 (over 6,000 psi)... $40.00
Compression Test, Core ASTM C42; AASHTO T24....... $50.00
Compression Test, Grout Prism

ASTM C1019; UBC 21-18 ...
Compression Test, Mortar Cube or 2" x 4"

Cylinder ASTM C109/C780;

UBC 21-15 or 21-16; AASHTO T106............
Compressive Strength of Masonry Block

ASTM C90; UBC 21-4 .....ccoviviinriricirins
Compressive Strength of Masonry Prism —

Grouted or Ungrouted ASTMC1314;

UBC 21-17 oo
Density, Absorption, and Voids in Hardened

Concrete ASTM C642
Flexural Test, 6" x 6" x 22"

ASTM C78; AASHTO T97 .....ovviiecicininne
Moisture Content, Unit Weight, Percent Net

Area & Absorption of Masonry Block

ASTM C140 (Each) ..cccvvereieiceiiciiiiais

$115.00

... $115.00
$165.00
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Split Tensile Testing of Concrete ASTM C496 ................ $50.00
Potential Alkali Reactivity of Aggregates
(Mortar-Bar Method) ASTM C1260/C1567 .. $850.00

AGGREGATE TESTING
Accelerated Expansion US ACOE CRD-C148.............. $300.00
Clay Lumps & Friable Particles (Per Sieve)

ASTM C142; AASHTO T112.....cccovciiiiiiinans $80.00
Elongated Materials ODOT TM229; ASTM D4791 .......... $80.00
Fractured Faces ASTM D5821 (Each Size) ..........cco..e. $90.00
L.A. Abrasion ASTM C131/C535; AASHTO T96 .......... $275.00
Lightweight Pieces ASTM C123; AASHTO T113

(12" Nominal Aggregate Size or Smaller)

(2.0 Specific Gravity) $275.00

(2.4 Specific Gravity) $350.00
Moisture Density Relationship - Modified

ASTM D1557; AASHTO T180.......cccccueneeee $180.00
Moisture Density Relationship - Standard

ASTM D698; AASHTO T99.......coccviiiennne $180.00
No. 200 Wash ASTM C117; AASHTO T11 ... $75.00
Oregon Air Degradation; ODOT TM208......... $210.00
Organic Impurities ASTM C40 .........covieimnnnniiniiiies $80.00
Sand Equivalent ASTM D2419; AASHTO T176............. $120.00

Sieve Analysis ASTM C136; AASHTO T27
(3" Nominal Aggregate Size or Smaller)......... $85.00
Sieve Analysis Combined with No. 200 Wash

ASTM C136/C117; AASHTO T27/T11 ........ $145.00
Soundness - Magnesium or Sodium, 5 cycles

ASTM C88; AASHTO T104

(Includes SIeve) ........c.cceevercrvnniiiininniennnn. $380.00
Specific Gravity and Absorption Coarse Aggregate

ASTM C127; AASHTO T85........ccoiviiriians $75.00
Specific Gravity and Absorption Fine Aggregate

ASTM C128; AASHTO T84..........ccoevvennenes $100.00

Unit Weight and Voids in Aggregate ASTM C29;
AASHTO T19.............

Wood Particles; ODOT TM225

ASPHALTIC CONCRETE TESTING

Asphaltic Concrete Mix Design ...........cocevviiieiviiinnnnns

Quoted
Core Density and Thickness ASTM D2726/D1188.......... $60.00
Theoretical Maximum Specific Gravity

ASTM D2041; AASHTO T209........ccccvveenee $85.00
Qil Content/Gradation Ignition

ASTM D6307; AASHTO T308.......cccovvvvene $180.00
Oil Content Calibration ignition ASTM D6307,

ODOT TM323 (Per Each Temperature) ...... $330.00

(WIth RAP)...c.ocuivireeiecceeercneces e $430.00
Softening Point of Bitumen (Ring-and-Ball)

ASTMD3B ..o $250.00

Asphaltic Concrete Mix Design Superpave Verification Set
(VMA, VFA, Bulk Density) AASHTO T312...$525.00

ADDITIONAL SERVICES

e Services and fees not listed will be quoted upon request.

* “Rush” lab services requiring overtime will be charged at a rate of
1.25 times the rates indicated. Overtime is defined as work after
6 pm or before 6 am, and all Saturdays, Sundays, and holidays.

e Samples requiring additional processing time beyond what is
normally required for the test will be invoiced at the Laboratory
Technician rate of $49.00 per hour.

o Laboratory test rates are for uncontaminated materials delivered
to our office. Charges for testing of contaminated materials will
be provided on a case-by-case basis.

e Al ODOT certified testing will incur a 25 percent surcharge.

e OQutside services are charged at cost plus 15 percent (no
surcharge if billed directly to and paid by Client).

== Northwest Testing, Inc.

:‘ A Division of Northwest Geotech. Inc.
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